

Please see Paducah
Blueprint Planroom for
all other addenda
pertaining to this project




MEWS-Industrial Drive Substation Walls
Addendum #3
Issued October 12, 2026

Please see the attached addendum which includes the following:

- Codell Construction Addendum #3 (1 Page)

**All Bidders Are To Be Aware The Bid Date Has
Changed. See Attachment.**



ADDENDUM #3

October 12, 2026

MEWS-Industrial Drive Substation Walls

This addendum #3 becomes a part of the Contract Documents and modifies the original Contract Documents dated September, as noted below. Failure to note this addendum on the Bid Proposal Form may result in disqualification of the bid.

This addendum serves to advise bidders:

1. All bidders are to be aware the bid date is being moved to 10-21-26 at 1:30 PM Central time. Bid opening location will remain the same.
2. If your bid is in the mail already you may come pick it up from MEWS. The bid will stay sealed until the revised bid date if not picked up.